



Project : REHABILITATION OF THE ANNEX BUILDING AND  
UPGRADING OF LABORATORY FACILITIES,  
POSTHARVEST HORTICULTURE TRAINING AND  
RESEARCH CENTER (PHTRC), UPLB.

Location : UPLB, COLLEGE, LAGUNA

Subject : BID BULLETIN NO. 1

Date : NOVEMBER 12, 2013

---

---

TO : CONCERNED ELIGIBLE BIDDERS

This **BID BULLETIN NO. 1** is hereby issued for your information and guidance in connection with the above mentioned project.

*I. Change of Schedule of Site Inspection and Pre-bid Conference*


The schedule of site inspection, 3:00 p.m. and pre-bid conference, 4:00 p.m. is on November 15, 2013. Submission of bid proposal is re-schedule on **November 29, 2013**.

**II.** The indicated Approved Budget for the Contract (ABC) in the issued Bid Documents under Bid Data Sheet in the amount of **₱ 7,863,086.64** shall be **₱ 8,102,855.72**.

Accordingly, the bid security shall also be revised in the following figures:

1. The amount of **₱ 162,057.11** (2% of ABC), if bid security is in cash, cashier's/ manager's check, bank draft/guarantee or irrevocable letter of credit;
2. The amount of **₱ 405,142.79** (5% of ABC), if bid security is in Surety Bond callable on demand; or

This **BID BULLETIN NO. 1** shall form an integral part of the bid documents for this public bidding.

  
\_\_\_\_\_  
**DR. DAN BUÑOT M. FRANCO**  
Chair, Special Bids and Awards Committee

Received by the Bidder:

Date: \_\_\_\_\_